

COMPANY	Murphy Window & Door Commercial	DATE	2026-08-20
ADDRESS	12536 314th Ave NW, Princeton, MN 55371	VALIDITY	30 days from proposal date
CONTACT	estimating@murphywindow.com	PROPOSAL	PREVIEW - Current Working Bid
ESTIMATOR	Local User	PROJECT NO.	LIVE-TEST-9956

Project Information

ATTENTION	Morgan Lee	PROJECT ADDRESS	North Dakota Capitol Building, North 4th St., Bismarck, ND 58502
COMPANY	Independent School District 999	PROJECT NAME	Live Testing Project

Scope of Work

01 59 40 Subsistence & Per Diem	02 41 00 Demolition
07 92 00 Joint Sealants	08 11 00 Metal Doors and Frames
08 41 13 Aluminum-Framed Entrances and Storefronts	08 44 13 Glazed Aluminum Curtain Walls
08 71 00 Door Hardware	08 80 00 Glazing
11 00 00 Equipment	14 40 00 Lifts

Scope

Furnish and install exterior and interior aluminum framing, entrances, glazing, borrowed lites, door hardware, perimeter sealants, and installation materials.

Inclusions

Standard manufacturer warranties; shop drawings; normal delivery; installation materials; final perimeter sealants; one mobilization per phase.

Exclusions

Testing artifact only. Excludes permits, engineering delegated by others, temporary heat, hazardous-material remediation, after-hours premiums, and unresolved travel policy.

Additional Information

Synthetic testing project generated from curated estimating profiles. Validate all values before any real-world use.

Company Proposal

Murphy Window & Door Commercial proposes to complete the scope of work stated above for the sum of SIX HUNDRED EIGHTY-FIVE THOUSAND TWO HUNDRED FIFTY-SIX DOLLARS (\$685,256.16).

Alternates		
ALT1 - Value-engineered storefront system	Synthetic priced alternate using matching quote, frame, labor, and travel-source records. Quotes: Added Northland Glass Systems; Added Lakes Area Glass; Added Midwest Architectural Metals Installation Materials: Level 1 Storefront tie back qty changed from 21 to 45.0; Level 1 Storefront backpan lf changed from 124 to 187.0 Travel: Added trv_acfc4d78ed304a60838137d79870e7d9 Frame Takeoff: Removed A1 frames (Qty 3); Removed A2 frames (Qty 2); Added E1 frames (Qty 4); Added E2 frames (Qty 2); Added E3 frames (Qty 2); Added E4 frames (Qty 3); Added E5 frames (Qty 3); Added E6 frames (Qty 4); Added E7 frames (Qty 6); Added E8 frames (Qty 3)	ADD \$163,552.12
ALT2 - Alternate finish	Placeholder for testing; no commercial value asserted. Frame Takeoff: Added D9 frames (Qty 12)	ADD \$3,819.11
ALT3 - Alternate 3	No scope difference.	NO CHANGE \$0.00

General Contractor Acceptance

As an authorized representative of the recipient contractor, I accept this proposal at the amount specified, without alteration.

Signature: _____

Date: _____